

**CONTRACT FORM** 1684 R5 (Refer to ADMINISTRATIVE MANUAL Section 1.13, for procedures)

<b>Mail to:</b> Preliminary: Office of the Comptroller, Contract Signatures, Room 301 Courthouse Final: Office of the Comptroller, Accounts Payable, Room 301 Courthouse Community Business Development Partners, 8th Floor City Campus	<b>CONTRACT TYPE</b>	
	Professional Service - Operating	
	Professional Service - Capital	x
	Purchase of Service	
	Preliminary	Final

<b>DEPARTMENT NAME</b>	<b>AGENCY NO.</b>	<b>DEPARTMENT (HIGH) ORG</b>
Office of Emergency Management	480	4800

**VENDOR INFORMATION**

<b>VENDOR NO.</b>	<b>ORDER TYPE</b>	<b>NEW or</b>	<b>AMEND</b>	<b>CONTRACT NO.</b>
20749			x	

<b>NAME OF VENDOR</b>	<b>ADDRESS</b>
CDX Wireless, Inc	1434 Spruce Street, Ste 100 Boulder, CO 80302 C/O - Steven Surwillo, Principal

<b>TAX I.D. NO.</b>	<b>EFFECTIVE DATES:</b> begin date      end date	<b>LENGTH OF CONTRACT (IN MONTHS)</b>	<b>AMENDMENT ONLY: DOLLAR CHANGE</b>	<b>TOTAL CONTRACT AMOUNT</b>
26-2776034	06/01/15      03/31/17	22	\$72,530	\$240,730

**ACCOUNTING INFORMATION**

Year to be Expended	Line No	Fund	Agency	Org Unit	Activity	Function	Object	Job Number	Report Cat	Units	Amount to be Expended/ Amendment
2016		1850	120	1850			6146	WO614011			\$72,530

**PURPOSE OF CONTRACT**

Provide program management and technical expertise to Milwaukee County project WO614 for the implementation of the OASIS 800 MHz Public Safety Radio System migration from analog to digital.


Was County Board approval received prior to contract execution or contract amendment or extension?

If YES, give County Board File No. \_\_\_\_\_ Date Approved Pending July appro

If NO, why is County Board approval not required? \_\_\_\_\_

Was Contract fully executed prior to work being performed (all signatures received)?  YES  NO

Is Vendor a certified professional service DBE?  YES  NO

Christine Westrich	6.28.2016	Director, Office of Emergency Management
Prepared By	Date	Title
	6.28.2016	
Signature of County Administrator	Date	Title