

**CONTRACT FORM** 1684 R5 (Refer to ADMINISTRATIVE MANUAL Section 1.13, for procedures)

Mail to: Preliminary: Office of the Comptroller, Contract Signatures, Room 301 Courthouse Final: Office of the Comptroller, Accounts Payable, Room 301 Courthouse Community Business Development Partners, 8th Floor City Campus	<b>CONTRACT TYPE</b>		
	Professional Service - Operating		X
	Professional Service - Capital		
	Purchase of Service		
	Preliminary		Final

DEPARTMENT NAME	AGENCY NO.	DEPARTMENT (HIGH) ORG
Milwaukee County Office of the Sheriff	400	4000

**VENDOR INFORMATION**

VENDOR NO.	ORDER TYPE	NEW or	AMEND	CONTRACT NO.		
	X	X		1060	28	90

NAME OF VENDOR	ADDRESS
Wisconsin Department of Transportation	WisDOT SE Region - Southeast Freeways PDS
	141 NW Barstow
	Waukesha, WI 53187-0798

TAX I.D. NO.	EFFECTIVE DATES:	LENGTH OF CONTRACT (IN MONTHS)	AMENDMENT ONLY: DOLLAR CHANGE	TOTAL CONTRACT AMOUNT
	begin date      end date	13		\$ 245,720.48
	08/01/17      08/31/18			

**ACCOUNTING INFORMATION**

Year to be Expended	Line No	Fund	Agency	Org Unit	Activity	Function	Object	Job Number	Report Cat	Units	Amount to be Expended/ Amendment
2017	01	0001	400	4021			2299				\$ 91,039.97
2018	2	0001	400	4021			2299				\$ 154,680.51

**PURPOSE OF CONTRACT**

This is a revenue contract with the Wisconsin Department of Transportation requiring the MCSO and the Wisconsin Department of Transportation to coordinate during the Marquette Interchange and Valley Bridge Project to mitigate traffic impacts and to ensure that emergency response capabilities are not adversely affected by roadway reconstruction. The MCSO shall provide a sheriff deputy patrol, as needed for planned lane closures to the project area between August 1, 2017 to December 31, 2017 and for first and second shift; sixteen hours per day, seven days a week between March 2, 2018 and August 31, 2018.

Was County Board approval received prior to contract execution or contract amendment or extension?

If YES, give County Board File No. \_\_\_\_\_ Date Approved \_\_\_\_\_

If NO, why is County Board approval not required? Revenue Contract

Was Contract **fully** executed prior to work being performed (all signatures received)?  YES  NO

Is Vendor a certified professional service DBE?  YES  NO

Howard Felix	08/18/17	
Prepared By	Date	Public Safety Business Analyst
	08/18/17	Public Safety Business Administrator
Signature of County Administrator	Date	Title